

DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Public Bidding)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
PO No. 2023-02-009	Procurement of Next-Generation Firewall Subscription for the Sixteen (16) DILG Regional Offices and Disaster Recovery (DR) Site	Information Systems and Technology Management Service (ISTMS)	3-Feb-23	6,885,533.57	6,883,533.00	IPSolutions Inc.	Unit 502 Solare Bldg., Capri Oasis Dr. Sixto Antonio Ave., Maybunga, Pasig City	Sixty (60) calendar days upon receipt of Notice to Proceed (NTP)
•	Procurement of 200Mbps Leased Line Internet Connection for DILG CO for FY 2023	ISTMS	3-Feb-23	2,063,866.67	619,160.00	Infinivan, Inc.	Ore Central, 31st Street cor. 9th Avenue, Bonifacio Global City, Fort Bonifacio, Taguig City	Forty-five (45) calendar days upon receipt of NTP

Prepared by:

FAE LOISE M. SALOSAGCOL Member COBAC Secretariat Submitted by:

ELNORA A. VELASCO

Head, COBAC Secretariat

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 2, 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Negotiated Procurement-Scientific, Scholarly or Artistic Work, Exclusive Technology and Media Services)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
CN No. 2023-02-014	Constitutional Peterm (CORE)	Center for Local and Constitutional Reform - Project Management Office (CLCR- PMO	13-Feb-23	8,000,000.00	8,000,000.00	Manila Broadcasting Company (DZRH)	MBC Bldg., V. Sotto St., CCP Complex, Pasay City	February 22, 2023 to July 19, 2023

Prepared by:

FAE LOISE M. SALOSAGCOL Member, COBAC Secretariat Submitted by:

Head. COBAC Secretariat

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

adacas

Chairperson, COBAC

Date Prepared: March 2, 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Direct Contracting)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
PO No. 2023-01-002	Procurement of Lex Libris	LLLS	16-Jan-23	262,136.00	262,136.00	CD Technologies Asia, Inc.	10 San Roque St., Brdv.	20 cd upon receipt of Notice to Proceed

Prepared by:

Submitted by:

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 1, 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Shopping)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
---	--------------	-----------------------------	----------------------------------	-----------	------------------------	---------------------------	---	--------------------

No contract was awarded for this month

Prepared by:

AURENE ASHLEY S. QUIROS

Submitted by:

ELNORA A. VELASCO

Noted by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 1, 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Agency to Agency)

for the month of February 2023

PURCHASE ORDER/	
CONTRACT NO./	
CONTRACT	
AGREEMENT FORM	
NO.	

PROJECT NAME

IMPLEMENTING OFFICE/UNIT

DATE OF AWARD & ACCEPTANCE

ABC (PhP)

Contract Cost (PhP)

NAME OF WINNING **BIDDER**

OFFICIAL BUSINESS ADDRESS OF THE WINNING **BIDDER**

CONTRACT PERIOD

No contract was awarded for this month

Prepared by:

Date Prepared: March 1, 2023

Submitted by:

ELNORA A. VELASCOS

Head, COBAC Secretariat

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Small Value Procurement)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
2023-02-011	Procurement of Office Supplies	Various	February 27, 2023	37,009.97	19,134.00	Mostaco Marketing	68A Lalaine Bennet Street, BF Resort Dr, Village, Las Piñas, 1740 Metro Manila	20 Calendar Days upon receipt of NTP
2023-02-012	Procurement of DILG and Philippine Flags	OD, AS	February 23, 2023	85,750.00	86,750.00	AE Samonte	1128 Escoda St, Paco, Manila, Metro Manila	20 Calendar Days upon receipt of NTP

Prepared by:

JUSTINE S. OCHOA
Member, COBAC Secretariat

Submitted by:

ELNORA A. VELASCO

Head, COBAC Secretariat

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 03 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Catering)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
2023-02-013	Refresher/Orientation on Various Procurement Documentary Requirements, Contract Implementation Process, and Preparation of FY 2024 Indicative PPMP for Budget Proposal - In House	PMD, AS	Feb. 10, 2023	196,800.00	159,900.00	Fortune Gate Corporation	1824 Jorge Bocobo St, Malate, Manila, 1004 Metro Manila	February 14, 21, 28, March 7, 9, 14, 16, 2023

Prepared by:

JUSTINE S. OCHOA
Member, OOBAC Secretariat

Submitted by:

ELNORA A. VELASCO

Head, COBAC Secretariat

Recommended by:

Date: 2023.03.07 15:15:57 +08'00' Adobe Acrobat Reader version:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 03 2023



DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT

DILG-NAPOLCOM Center, EDSA corner Quezon Avenue, West Triangle, Quezon City https://www.dilg.gov.ph

AWARDED CONTRACTS (Lease of Venue)

for the month of February 2023

PURCHASE ORDER/ CONTRACT NO./ CONTRACT AGREEMENT FORM NO.	PROJECT NAME	IMPLEMENTING OFFICE/UNIT	DATE OF AWARD & ACCEPTANCE	ABC (PhP)	Contract Cost (PhP)	NAME OF WINNING BIDDER	OFFICIAL BUSINESS ADDRESS OF THE WINNING BIDDER	CONTRACT PERIOD
CN No. 2023-01-006	Lease of Venue, Accommodation with Food for the conduct of "ISO 9001:2015 QMS Activities for FY 2023 "QMS Planning FY 2023""	Management Division, Financial and Management Service (MD, FMS)	20-Feb-23	307,600.00	281,200.00	Selah Garden Hotel, Inc.	2715 Park Avenue, San Rafael St., Brgy. 074, Pasay City	March 22-24, 2023 and May 24-26, 2023
	Lease of Venue, Accommodation with Food for the conduct of "LLLS Planning Workshop for Year 2023"	Legal and Legislative Liaison Service (LLLS)	06-Feb-23	540,000.00	537,800.00	Subic Bay Marine Exploratorium, Inc.	Camayan Wharf West Ilanin Forest, Olongapo City, Zambales	February 8-10, 2023

Prepared by:

ALESSANDRA JURIS Z. PEREZ

Administrative Officer I

Submitted by:

CLNORA A. VELASCO A

Head, COBAC Secretariat

Recommended by:

ASEC. ESTER A. ALDANA, CESO II

Chairperson, COBAC

Date Prepared: March 3, 2023